

Details of Contractor Concluded from 1st April 2009 Onwards													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tender/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies
1	Implementation of Library Management s/w	Open	Published on our website on 22.05.09	Two bids system	19.06.09	Two	One/ Libsys Corp.	One/Total IT Soln Pvt. Ltd.	Yes	NHB/IT D/5800/2009 - 25.08.09	Libsys Corporation	175000	Sept 10 2009 for the supply of the product; 31st december for implementation
2	AMC for Office & Officer's flats	Open	Published on our website on 04.08.09	Two bids system	21.08.09	Five	5/ JP Builder; Anand Elec. & Ref works; Agarwal Assoc.; PD Singh & Borthers; Jai Kumar	Nil	Yes	NHB/ND/ Tech/ Estate/ 16/6744/ 09-10. 30.09.2009	Anand Elec. & Ref works	Rs. 5,73,240/- Annually	Initial work awarded for six months (up to 31.03.2010)
3	Providing Tea & Coffee	Open	Published on our website on 12.07.09	Two bids system	29.07.09	Three	Two/ M/s. Saheb Khana Khazana & M/s Mohan Caterers	01 (M/s Goodwill Food & Beverages	Yes	-	M/s Mohan Caterers	-	-
4	Valuation of Derivatives	Quotation	-	Quotation directly called from three parties	-	Three	Three / Derivium Advisory; AV Rajwade & Co. Pvt. Ltd.; e-Mecklai & Co.	Nil	Yes	Letter no.4746 dated 07.07.09	Derivium Advisory	Rs. 2,00,000/-	Consultancy for FY09-10